NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 9/02/2005

Control 0148-03-023, ETC.
Project C 148-3-23,ETC.
Highway US377,ETC.
County KIMBLE, ETC.

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You arerequired to acknowledge receipt of this addendum by entering the date, which appears at the top of
thisletter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS

X

PROJECT: C 148-3-23 CONTROL: 0148-03-023
COUNTY: KIMBLE
LETTING: 09/09/2005
REFERENCE NO: 0901
PROPOSAL ADDENDUMS

PROPOSAL COVER
BID INSERTS (SH. NO.: 1-4 through 4-4
GENERAL NOTES (SH. NO.: A through G

SPEC LIST (SH. NO.: 1-2 through 2-2
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:

OTHER: Plan Sheets 26-28,28A,29,31-39,60,61,66-75

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

Proposal Cover The number of working days is changed fro 240 to 280.

Bid Inserts Item 150-2002 is added.

Item 247-2084 is deleted and Item 247-2124 is added.
Item 316-2020 is deleted and Item 316-2517 is added.
Item 502-2001 changed from 11 months to 13 months.

General Notes Pages A through G replaced. (see Plan Sheet changes)

Spec List Page 1-2 Item 150 added.

Page 2-2 text shift due to addition to previous page.

Plan Sheets Sheets 26-28, 28A replaced due to the following changes

which caused a text shift.
Sheet 26 two paragraghs added to Item 5.
Sheet 27 Item 247 second paragraph was deleted and last
note under the table was removed.
Sheet 28 Item 316, the first paragraph was deleted.
Sheet 29 replaced. New bid Items as noted above.
Sheets 31-39, 60,61,66-75 have changes for Item 247

DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)
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and Item 316 as noted above.
Sheet 75 has Item 150 added.
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Control 0148-03-023, ETC.

Proj ect C 148-3-23,ETC.

Highway US377,ETC.

County KIMBLE, ETC.

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF RESTORATION OF EXISTING ROAD
KIMBLE COUNTY, TEXAS, Etc.

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 280 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars) ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIORTO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROPOSAL SHEET

PROJECT C 148-3-23 ,ETC. TXDOT
COUNTY KIMBLE ,ETC. FORM 234
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
150 |2002 BLADING HR 100.000 1
DOLLARS
and CENTS
247 (2124 FL BS (RDWY DEL) (TY A GR 4) TON | 299,064.000 2
DOLLARS
and CENTS
251 [2016 REWORK BSMTL (TY D) (8") (DENS CONT) STA 2,757.360 3
DOLLARS
and CENTS
275 |2001 CEMENT TON 184.150 4
DOLLARS
and CENTS
275 |2012 CEMENT TRT (MX EXST MTL & NW BS)(10") | SY 6,565.000 5
DOLLARS
and CENTS
310 [2001 PRIME COAT (MC-30) GAL | 30,858.000 6
DOLLARS
and CENTS
310 [2005 PRIME COAT (MC-30 OR AE-P) GAL | 186,890.000 7
DOLLARS
and CENTS
316 [2005 ASPH (AC-15P) GAL | 318,390.000 8
DOLLARS
and CENTS
316 |2221 AGGR(TY-PB GR-3 SAC-B) cY 11,016.000 9
DOLLARS
and CENTS
316 |2223 AGGR(TY-PB GR-4 SAC-B) cY 8,144.000 10
DOLLARS
and CENTS
316 [2517 ASPH (AC-3, AC-5 OR M C-2400) GAL | 337,121.000 11
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT C 148-3-23 , ETC. TxDOT
COUNTY KIMBLE | ETC. FORM 234
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
496 |2031 REMOV STR (CATTLE GUARD) EA 1.000 12
DOLLARS
and CENTS
496 |2032 REMOV STR (ROCKWALL) EA 1.000 13
DOLLARS
and CENTS
500 |2001 MOBILIZATION LS 1.000 14
DOLLARS
and CENTS
502 |2001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 13.000 15
DLING
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE LF 3,500.000 16
DOLLARS
and CENTS
530 |2009 DRIVEWAY S (SURF TREAT) EA 239.000 17
DOLLARS
and CENTS
530 |2015 TURNOUTS (SURF TREAT) EA 40.000 18
DOLLARS
and CENTS
560 |2001 MAILBOX INSTALLATION (SINGLE) EA 33.000 19
DOLLARS
and CENTS
560 |2002 MAILBOX INSTALLATION (DOUBLE) EA 3.000 20
DOLLARS
and CENTS
560 |2003 MAILBOX INSTALLATION (MULTIPLE) EA 4.000 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT C 148-3-23 ,ETC. TXDOT
COUNTY KIMBLE ,ETC. FORM 234
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 64,790.000 22
DOLLARS
and CENTS
662 [2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 244,836.000 23
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 26,743.000 24
DOLLARS
and CENTS
666 |2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 750.000 25
DOLLARS
and CENTS
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 555,663.000 26
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 290.000 27
DOLLARS
and CENTS
666 |2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) LF 64,790.000 28
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) LF 244,836.000 29
DOLLARS
and CENTS
666 [2142 REF PAV MRK TY Il (W) 4" (BRK) LF 750.000 30
DOLLARS
and CENTS
666 |2145 REF PAV MRK TY Il (W) 4" (SLD) LF 555,663.000 31
DOLLARS
and CENTS
666 [2176 REF PAV MRK TY I1 (Y) 4" (BRK) LF 64,790.000 32
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT C 148-3-23 ,ETC. TXDOT
COUNTY KIMBLE ,ETC. FORM 234
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 [2178 REF PAV MRK TY 11 (Y) 4" (SLD) LF 244,836.000 33
DOLLARS
and CENTS
672 [2012 REFL PAV MRKRTY I-C EA 131.000 34
DOLLARS
and CENTS
672 [2015 REFL PAV MRKR TY 1I-A-A EA 5,425.000 35
DOLLARS
and CENTS
5049 |2002 BIODGRD EROSION CONTROL LOGS (18" LF 3,920.000 36
DIA)
DOLLARS
and CENTS




PROJECT NUMBER: C 148-3-23, ETC. SHEET
CoOUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwAY: US 377, ETC.

GENERAL NOTES

BASIS OF ESTIMATE

ITEM | DESCRIPTION USAGE AREA RATE DSInAT
QUANTITY
#210 ROLLING 59.32 MI | 5.00 | HR/MI 297 HR
310 PRIME COAT | FLEXIBLE BASE | 930,875 sy | 0.20 |GAL/sy] 186,175 |GAL
SURFACE .36 335,896
316 TREATMENTS ASPHALT 933,039 sy 34 GAL/SY 317.233 GAL
SURFACE 1/85 10,976
316 TREATMENTS AGGREGATE 933,039 sy U115 sY/cy 8115 CY

# Quantity is shown for Contractor’s information only (not a pay item).

The following Standard Sheets have been modified:
None

Signs, markings, delineators, and signals conform to details shown on the plans, the TMUTCD,
the Compliant Work Zone Traffic Control Device List (CWZTCDL), the Department’s Standard
Sheets, Standard Highway Sign Designs for Texas, and Sign Crew Field Book. These
publications are available from the Department's Traffic Operations Division.

All items described in the plans that have not been identified in the proposal as separate bid
items or otherwise identified for payment are subsidiary. The work performed, materials
furnished, equipment, labor, tools, and incidentals will not be measured or paid directly, but will
be subsidiary to pertinent Items.

If Contractor elects to establish a pit within 200 feet of a public road, construct a barrier or other
device in accordance with Natural Resources Code, Chapter 133, and Section 133.041.

Do not use salt water with solids in excess of 10,000 parts per million, as determined by
evaporation.

ITEM 5, “CONTROL OF THE WORK”

There may be utilities within the right of way. Not all utilities have been shown in the plans.
Any utility locations shown in the plans should be considered to be approximate. Verify the
locations of any utilities shown in the plans, and locate utilities not shown in the plans.

GENERAL NOTES SHEET A



PROJECT NUMBER: C 148-3-23, ETC. SHEET
CoOUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwAY: US 377, ETC.

In addition to complying with the Texas One-Call Law (Utilities Code Title 5, Chapter 251),
make suitable advance notification to affected municipalities regarding Class B underground
facilities.

In the event the finished surface does not conform to the typical sections or does not ride to the
satisfaction of the Engineer, the unsatisfactory area will be reworked to the limits necessary and
construction stakes will be placed at closer intervals as directed by the Engineer. The Contractor
will provide the staking, personnel and equipment necessary to attain a satisfactory riding
surface.

In the event a satisfactory riding surface cannot be constructed in curves and superelevation
sections, additional staking will be placed as directed by the Engineer. In curves and
superelevation sections, construction stakes will be placed at intervals of 50 feet along the
centerline, the crownline, and quarter points of the typical section. This work will not be
compensated, but shall be required at the Contractor’s expense.

Responsibility for construction surveying shall conform to Article 5.6.C, “Method C.”

On highway US 190 in Schleicher County, centerline vertical panels will be required for thre
sections of roadway under construction. This additional work will be required at no additional
cost to the Department. The work areaas on this roadway will be limited to three (3) mile
sections of roadway at any one time.

ITEM 8. “PROSECUTION AND PROGRESS”

The number of working days allowed to complete this project and interim milestones, if any, was
calculated using a conceptual time determination schedule. The time determination schedule
assumes generic resources, production rates, and sequences of construction. The time
determination schedule also assumes average weather conditions that may be based on historic
data for the project location. The work is scheduled in accordance with the Traffic Control Plan
and sequence of work included in the proposal.

The Engineer will supply bidders upon written request, one electronic copy of the time
determination schedule. The electronic copy will be compatible with SureTrak software. The
time determination schedule is provided for informational use only and is not intended for
bidding or construction purposes. If the bidder uses the time determination schedule for bidding
or construction purposes, the bidder assumes the responsibility for verifying aspects of the time

Revised 08/24/05
Revised 09/01/05
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PROJECT NUMBER: C 148-3-23, ETC. SHEET
COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwWAY: US 377, ETC.

determination schedule. The Engineer will not adjust the number of working days for the project
and milestones, if any, due to differences in opinion regarding any assumptions made in the
preparation of the time determination schedule or for errors or omissions found in the time
determination schedule.

ITEM 9, “MEASUREMENT AND PAYMENT”

Provide a conversion rate for units of payment for work subcontracted to disadvantaged business
enterprises if units of payments differ from those shown on the plans.

The progress payment period shall end two working days before the last working day of the
month. Deliver invoices to be paid as material on hand on or before the end of the progress
payment period.

ITEM 210, “ROLLING”
Rolling equipment shall meet the requirements of the medium pneumatic tire roller (Type 2).

ITEM 247, “FLEXIBLE BASE”

Stockpile flexible base produced for this project separately from any other stockpiled material
and label stockpile with project number, material type, and grade.

Provide 24 hours written notice of intent to begin crushing operations. Materials produced prior
to this notice will not be accepted.

Revised 08/24/05
Revised 09/01/05 ||
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PROJECT NUMBER: C 148-3-23, ETC. SHEET
COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwWAY: US 377, ETC.

Furnish Grade 4 material that meets the requirements of Table 1.

TABLE 1
MATERIAL REQUIREMENTS

MASTER GRADATION SIEVE SIZE (% RETAINED) SOIL CONSTANTS WET
BALL
L.L. P.I1. M
3/99 7/.9 3/9 ° ° ILL
1% 8 Z Ne. 4 Ne. 40 MAX MAX MAX
0 10-35 0 45-75 60-85 40 12 40

Notes: Triaxial requirement is Classification 1.0 to 2.3 as tested in accordance with Tex-117-E.

Minimum compressive strength required is 175 psi at 15-psi lateral pressure as tested
in accordance with Tex-117-E.

The maximum increase in material passing the number 40 sieve resulting from the wet
ball mill test is 20 as tested in accordance with Tex-116-E.

At Contractor’s option, and at no additional cost to the Department, add lime, fly ash, or cement
to the flexible base to meet strength requirements. Construction methods shall conform to the
pertinent requirements of Item 260, "Lime Treatment (Road Mixed)", Item 265, “Fly Ash, or
Lime-Fly Ash Treatment (Road Mixed),” or Item 275, “Cement Treatment (Road Mixed).”
Provide test data, which indicates expected strength of base mixture in accordance with Tex-120-
E, Tex-121-E, or Tex-127-E. The minimum additive allowed shall be 4%. Materials shall be
from an approved source.

ITEM 251, “REWORKING BASE COURSES”

The new flexible base material shall be hauled to the roadway and spread uniformly within the
existing base crown prior to scarifying the existing pavement.

New and existing base material and existing surfacing shall be scarified to a minimum depth of
eight inches using a mechanical pulverizer. All materials shall be reduced in size to provide an
acceptable finish, as determined by the Engineer.

Unless otherwise directed by the Engineer, the new flexible base material shall be uniformly
incorporated with the scarified material within 72 hours of delivery to the roadway.

Revised 08/24/05
Revised 09/01/05 ||
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PROJECT NUMBER: C 148-3-23, ETC. SHEET
COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwWAY: US 377, ETC.

Contractor shall commence shaping and finishing the typical section within 48 hours after an
area has met the required density. If the Contractor fails to meet this requirement, the Contractor
shall be required to scarify the area using a mechanical pulverizer to a minimum depth of four
inches. The area shall be reworked in accordance with this item, at the Contractor’s expense.

ITEM 275, “CEMENT TREATMENT (ROAD-MIXED)”

Cement stabilize base course at low water crossings — areas detailed in the plans. No strength
requirement. Use 5% cement application rate. A soil unit weight of 142 pcf was used for
estimating purposes.

ITEM 302, “AGGREGATES FOR SURFACE TREATMENTS”

Stockpile aggregates separately and label stockpiles with project number, material type, and
grade.

ITEM 310, “PRIME COAT”

Apply prime coat to base course that has met the required density within 24 hours. If the
Contractor fails to apply prime coat within the 24-hour period, the Contractor shall be required to
rework the base material at Contractor’s own expense.

ITEM 316. “SURFACE TREATMENTS”

Asphalt Type AC-15P will be applied from May 15 to September 15. Asphalt type MC-2400
(w/latex) shall be used between September 15 and May 15, unless otherwise approved by the
Engineer, with a curing period of 120 days.

Keep concrete curbs and railing clean and free of asphalt and other stains during construction.
Do not place wet aggregate.
Use medium pneumatic rollers that meet the requirements of Item 210, "Rolling.”

ITEM 496, “REMOVING STRUCTURES”

This item shall include the complete removal and proper disposal of existing items including a
rock wall and a cattle guard.

ITEM 502, “BARRICADES, SIGNS, AND TRAFFIC HANDLING”

Provide flaggers at such times and locations as directed to ensure the safe passage of traffic
through construction areas. When flaggers are used to control traffic, use “FLAGGER AHEAD”
(FCW20-7a) signs and “BE PREPARED TO STOP” (CW20-7b) signs. Flaggers shall use 24”
STOP/SLOW paddles.

Revised 08/24/05
Revised 09/01/05
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PROJECT NUMBER: C 148-3-23, ETC. SHEET
COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwWAY: US 377, ETC.

Furnish regulatory speed limit signs. The Engineer will determine placement locations and will
provide supervision to the Contractor in placing, removing, and replacing these signs.

The regulatory construction speed limit in the speed zone is 45 miles per hour.

Truck-mounted attenuators (TMA) used on Department facilities must be NCHRP 350
compliant. NCHRP 350 level 2 compliant TMAs are approved for use only on roadways with
regulatory speed limits of 45 MPH or less. NCHRP 350 level 3 TMAs may be used on any
Department facility. The supporting vehicle shall have a gross (i.e. ballasted) vehicular weight of
20,000 +/- 1,000 pounds unless the TMA manufacturer recommends another weight. Attach
TMA according to manufacturer’s recommendations.

Shadow vehicles shown on the plans are required.

Lead vehicles shown on the plans are required.

Traffic control devices denoted with the triangle symbol on the plans may be omitted.
Use high-level warning flags on advance warning signs during daytime operations.
Install one Type III barricade in advance of stockpiles located in the right of way.

Warning reflectors mounted on plastic drums may be substituted in place of Type C steady burn
warning lights.

Temporarily relocate existing mailbox assemblies on portable mailbox stands one or more times
as shown on the plans, or as directed. Use materials conforming to the Compliant Work Zone
Traffic Control Device List (CWZTCDL).

Install orange plastic construction fencing around the perimeter of trenches and excavations to
remain open at night.

ITEM 504, “FIELD OFFICE AND LABORATORY”
Furnish one Type C structure, which will require three relocations and setups.

Locate the project bulletin board at the field office and make accessible to the public at all times.
Do not remove the bulletin board from the project until approved.

Revised 08/24/05
Revised 09/01/05 ||
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PROJECT NUMBER: C 148-3-23, ETC. SHEET
COUNTY: KIMBLE, ETC. CONTROL: 0148-03-023, ETC.

HicHwWAY: US 377, ETC.

ITEM 506, “TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS”

No appreciable soil disturbance at predictable locations is expected, therefore, no temporary
erosion control measures or Storm Water Pollution Prevention Plan (SW3P) have been included
on the plans.

ITEM 560, “MAILBOX ASSEMBLIES”

Furnish and install object markers Type 2 on mailbox assemblies. This work shall conform to
Sign Crew Field Book.

ITEM 666, “REFLECTORIZED PAVEMENT MARKINGS”
Apply glass traffic beads at a rate of 12 pounds per 100 square feet of Type I marking materials.

Apply glass traffic beads at a rate of 12 pounds per gallon of Type II marking materials. The
striper speed shall not exceed 8 MPH during application to prevent beads from “rolling” in the
paint film. Convert to gravity-flow beaders (if not in use) to obtain optimum bead application,
when directed.

Clean striper tanks before use if there is a build-up of dry paint, as directed. Flush lines and guns
before use.

Record the beginning and ending stations of no-passing zones before commencing work that
disturbs the markings.

Revised 08/24/05
Revised 09/01/05 ||
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CONTROL : 0148-03-023, ETC

PROJECT : C 148-3-23, ETC
HIGHWAY : US 377, ETC
COUNTY : KIMBLE, ETC

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 150 BLADING

ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)

ITEM 251 REWORKING BASE COURSES (210) (216) (247) (520)

ITEM 275 CEMENT TREATMENT (ROAD-MIXED) (132) (204) (210) (216) (247)
(300) (310) (520)

ITEM 310 PRIME COAT (300) (316)

ITEM 316 SURFACE TREATMENTS (210) (300) (302) (520)

ITEM 496 REMOVING STRUCTURES (430)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432) (556)

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (260) (263)
(275) (276) (292) (316) (330) (334) (340) (360) (421) (440)

ITEM 560 MAILBOX ASSEMBLIES

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316) (318) (662) (677) (678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)
WAGE RATES
SPECIAL PROVISION "PARTNERING" (000---002)
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SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED
CONSTRUCTION" (000---010)

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)

SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"

(000---011)
SPECIAL PROVISION TO ITEM 8 (008---008)
SPECIAL PROVISION TO ITEM 9 (009---004)

SPECIAL SPECIFICATIONS:

ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS (161) (506)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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